
ADDENDUM #1 

Elephant Bar Habitat Enhancement 

February 3rd, 2026 

The following clarifications, changes, additions, and/or deletions are hereby made as part of the 

Contract Documents for the Elephant Bar Habitat Enhancement Project as fully and completely as if the 

same were fully set forth herein and must be acknowledged in the Proposal. 

Clarification: Pg 7, Section 1.2. Proposals will be opened publicly. 

Clarification: Pg.11, Section 2.2. Due to federal grant funding being applied to this project, this contract 

will fall under the Davis-Bacon Act, and NOT Prevailing wage. 

Clarification: Pg 10, Section 1.3. Milestone Schedule has been updated and extended to reflect delay in 

proposal process. **If you attended the site show on January 27, you are not required to attend again. 

All questions will be recorded from the day and sent out to the previous group. I will provide a list of any 

new contractors that attend. 

Item 
Original Proposed 

Schedule 
NEW Schedule (for 

Statewide notification) 

RFP issued January 12, 2026 February 4, 2026 

Notify of Intent to attend site show January 26, 2026 February 11, 2026 

Pre-proposal site showing January 27, 2026 February 13, 2026 (0900) 

Deadline for submitting requests for information February 4, 2026 February 17, 2026 

Proposal due date February 10, 2026 February 20, 2026 (1500) 

Anticipated opening of Proposals February 12, 2026 February 20, 2026 (1700) 

Successful Proposer Announced February 27, 2026 March 6, 2026 

Earliest site access date June 1, 2026 June 15, 2026 

Earliest date for commencing in-stream work July 15, 2026 July 15, 2026 

Completion of Project 
September 30, 

2026 September 30, 2026 

Clarification: Pg 18, Section 4.9 states that “all equipment that will be operated in and adjacent to the 

stream channel and live water shall use biodegradable lubricants and fluids.” Following SLOPES V 

recommendations, the biodegradable lubricant and fluid requirement applies ONLY to hydraulic fluid, 

and equipment operating directly within live water or saturated channels. We expect that other fluids, 

oils, and lubricants will be properly maintained and sealed to ensure a clean work environment. 
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Clarification: An engineer’s estimate is not available for this project. 

 

Clarification: A bid bond is required (10% of total amount of bid to be submitted at the time the bid is 

submitted). Performance bonds (100% of total contract amount) and payment bonds (100% of total 

contract amount) will be required at the time of contracting. *Please use the bid bond form attached to 

this addendum. 

 

Clarification:  There are no Disadvantaged Business Enterprise (DBE) requirements associated with this 

project. 

 

Addition: As required by 2 CFR Part 184 - Buy America Preferences for Infrastructure Projects, all iron, 

steel, manufactured products, and construction materials used in the project are required to be 

produced in the United States, unless subject to an approved waiver. Preference points will be awarded 

to bidders certifying in writing that materials to be provided for the project are manufactured in the 

United States. 

 

Addition: Under ORS 279A.110(4), bidders or proposers are required to certify that they have not 

discriminated against and will not discriminate against any of these types of businesses when awarding a 

subcontract (i.e. minority-owned business, woman-owned business, veteran-owned business, or 

emerging small business).  

 

Clarification: The following companies were present at the required pre-bid site show on January 27, 

2026: 

• Timber Roads 

• GR Sundberg, Inc. 

• Northwest Watershed Restoration 

• McLennan Excavation, Inc. 

• Tidewater Contractors, Inc. 

• BCI Contractors 

• TNT Construction & Excavation, LLC. 

• LaDuke Construction 

• Granite Construction 

• Blue Ridge Timber, Inc. 

• Dietrich Construction LLC 

 

Clarification: Pg, 10, Section 1.3 states that a contractor could begin in-stream work on July 15, 2026. 

The current earliest indicated timing for a start is June 15, 2026. It may be possible to start work as early 

as June 1st, depending on ODFW review, and assuming weather and river conditions allow. 

Addition: The following activities, when performed in isolated areas with appropriate environmental 

controls and no fish access, may occur prior to July 15, 2026. Contractor must receive applicable 

approvals from ODFW and Contracting Agent prior to any work beginning. 

 

1. Slough excavation and bench grading prior to final breach or tidal connection 
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2. Excavation encountering groundwater or requiring dewatering  

3. Large wood structure installation in isolated work areas  

4. Floodplain fill placement and grading  

5. Access construction, staging, and environmental control installation  

 

Addition: Pg.33, Section 01560 Part 1.3 Dust Abatement. C. Contractor will mitigate visible dust on haul 

roads during implementation. 

Addition: Digital Information Files. All files use the following projection: NAD 1983 State Plane Oregon 

South FIPS 3602, Linear Unit: meters, Vertical Unit: feet NAVD 88.  ElephantBar_GIS.zip 

Files included are as follows: 

✓ Existing_DTM.tif – Existing Topography 

✓ Proposed_DTM.tif – Proposed Topography 

✓ Cut_Area.shp – Extent of Proposed Cut 

✓ Fill_Area.shp – Extent of Proposed Fill 

✓ Pools.shp – Locations of Proposed Pools 

✓ Benches.shp – Locations of Proposed Benches 

✓ WoodStructures.shp – Locations of Proposed Large Wood Structures 

 

 

https://drive.google.com/file/d/1ifMNBHUSurQSXtiLd7h1UBRqPIjvi2h8/view?usp=drive_web
https://drive.google.com/file/d/1ifMNBHUSurQSXtiLd7h1UBRqPIjvi2h8/view?usp=drive_web



